



කෘෂිකර්ම, පශු සම්පත් සංවර්ධන, වාරමාර්ග සහ ධීවර හා ජලජ සම්පත් සංවර්ධන අමාත්‍යාංශය  
கமத்தொழில், கால்நடை அபிவிருத்தி, நீர்ப்பாசனம் மற்றும் கடற்றொழில் நேரியல்வளங்கள் அபிவிருத்தி அமைச்சு  
Ministry of Agriculture, Livestock Development, Irrigation and Fisheries & Aquatic Resources Development

**ශ්‍රී ලංකා ජාතික ජලජීවී වගා සංවර්ධන අධිකාරිය**  
இலங்கை தேசிய நீர் உயிரின வளர்ப்பு அபிவிருத்தி அதிகாரசபை  
**National Aquaculture Development Authority of Sri Lanka**

මගේ අංකය }  
எனது இல. }  
My No. }

ඔබේ අංකය }  
உமது இல. }  
Your No. }

දිනය }  
திகதி }  
Date }

Our Ref: 2021/R/MURL/01  
Dated : 01<sup>st</sup> February 2021

To All Bidders,

**CONSTRUCTION OF BALANCE WORKS AT MURUTHAWELA AQUACULTURE  
DEVELOPMENT CENTRE IN HAMBANTHOTA DISTRICT  
-Contract No. 2021/R/MURL/01-**

**ADDENDUM NO-02**

This refers with the Pre Bid meeting held on 31-01-2021 at the site.

With reference to the bidding documents collected by you, the following amendment is to be effected.

No	Bill No & Page No	Item No	Amendment
01	Bill No 1 Page 3 of 3	1.21	Unit should be <b>Month</b> instead of Item Quantity should be <b>9</b> instead of Sum
02	Bill No 1 Page 1 of 3	1.5	<b>Description of work further include;</b> Site office will be provided by client. Necessary improvements will have to be done for smooth running of the projects.
03	Bill No 2 Page 1	2.1.2	<b>Description of work further include;</b> Removing existing GI structure including foundation concreting around ponds. Removed GI pipes and PVC coated mesh to be stacked and handover to the client with inventory. Removed concrete debris dispose the place around 500m radius as directed.
04	Bill No 2 Page 1	2.3.1	<b>Description of work further include;</b> Turfing type "Malaysian".
04	Bill No 2 Page 1	2.3.2	<b>Description of work further include;</b> Turfing type "Malaysian".

Thanking You,

.....  
Jayantha Wijeratne  
Chairman